STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 03/ 05 IN LOS ANGELES COUNTY I N LGOS RR | NVOCLVEMENT 03/ 07/ 05
CONTRACT NUMBER 07-188204 ANGELES FROM 0. 3 KM NORTH OF CONTRACT CCDE 'B '
LOCATI ON 07-LA-110-18.2/19.6 SLAUSON AVENUE OVERHEAD TO 0.1 KM 35 CONTRACT | TEMS
NORTH CF MARTI N LUTHER KI NG
REPLACE ALUM NUM JO NT SEAL FEDERAL AID ACI M 110-1(779)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 12 FUND TOTAL HA21 823, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 4 ENG NEERS EST 624, 000. 00 AMOUNT OVER 62, 448. 00 PERCENT OVER EST 10.01
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 686, 448. 00 3 ODONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI VAS CA 91773-2911
2 699, 960. 50 4 OLI VAS VALDEZ | NC 626 915-7633
00784558
846 N CHARTER DR FAX 626 915-7683
COVINA CA 91724
3 721,512. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 1,176, 905. 00 2 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936

BENI CI A CA 94510
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03/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C L CONSTRUCTI ON
POVONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

BARRI ER ( PORTI ON)

STRI PI NG



07- 188204 Bl D245

07-LA-110-1 PAGE 3

03/ 03/ 05 03/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . VETAL BEAM GUARD RAI LI NG

TRAFFI C CONTROL

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
PONAY CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07- 188204 Bl D245

07-LA-110-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

03/ 03/ 05 03/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 072009 TEMPORARY DECK BRI DG NG LS LUMP SUM 50, 000. 00 50, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 330 6. 00 1, 980. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 35. 00 770. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 140 11. 00 1, 540. 00
9 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 900. 00 1, 800. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 45. 00 8, 100. 00
11 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 16 230. 00 3, 680. 00
STRI PE

12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 580 2.50 1, 450. 00
13 150722 REMOVE PAVENENT MARKER EA 170 6. 00 1, 020. 00
14 150742 REMOVE ROADSI DE Sl GN EA 1 200. 00 200. 00
15 150846 REMOVE CONCRETE PAVEMENT VB 1 1, 000. 00 1, 000. 00
16 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 80 35. 00 2, 800. 00
17 049812 ACCESS OPENI NG SOFFI T COVER EA 14 800. 00 11, 200. 00
18 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 175, 000. 00 175, 000. 00
19 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 33 1, 500. 00 49, 500. 00
21 511118 CLEAN EXPANSI ON JO NT M 236 45. 00 10, 620. 00
22 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.1 20, 000. 00 2, 000. 00
23 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 77 400. 00 30, 800. 00
24 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 MV) M 20 520. 00 10, 400. 00
25 (S) 519142 JONT SEAL (MR 40 M) M 110 250. 00 27, 500. 00
26 (S) 519144 JONT SEAL (MR 50 M) M 173 330. 00 57, 090. 00
27 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 534 3.00 1, 602. 00
28 562002 METAL ( BARRI ER MOUNTED SI GN) KG 77 24. 00 1, 848. 00
29 (F) 839484 CONCRETE BARRI ER ( TYPE 50A MODI FI ED) M 11 1, 300. 00 14, 300. 00
30 (F) 049813 TEMPORARY STEEL BARRI ER KG 3,812 8. 00 30, 496. 00
31 839701 CONCRETE BARRI ER ( TYPE 60) M 65 240. 00 15, 600. 00
32 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 9. 00 5, 220. 00
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 64 16. 00 1, 024. 00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 88 16. 00 1, 408. 00
35 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00 65, 000. 00

TOTAL 686, 448. 00



07- 188204 Bl D245
07-LA-110-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 03/ 05 03/ 07/ 05
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 40, 000. 00 40000. 00 35, 000. 00 35000. 00 75, 000. 00 75000. 00
2 1, 000. 00 1000. 00 2,500. 00 2500. 00 500. 00 500. 00
3 7,500. 00 7500. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00
4 12, 000. 00 12000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
5 80, 000. 00 80000. 00 110, 000. 00 110000. 00 132, 000. 00 132000. 00
6 5.50 1815. 00 6. 00 1980. 00 5.00 1650. 00
7 45. 00 990. 00 40. 00 880. 00 55. 00 1210. 00
8 11.00 1540. 00 11.00 1540. 00 3.00 420. 00
9 2, 000. 00 4000. 00 500. 00 1000. 00 2,500. 00 5000. 00
10 175. 00 31500. 00 65. 00 11700. 00 100. 00 18000. 00
11 250. 00 4000. 00 250. 00 4000. 00 225.00 3600. 00
12 2.20 1276. 00 3.00 1740. 00 2.00 1160. 00
13 5.50 935. 00 6. 00 1020. 00 5. 00 850. 00
14 175. 00 175. 00 300. 00 300. 00 500. 00 500. 00
15 3, 500. 00 3500. 00 1, 000. 00 1000. 00 2, 000. 00 2000. 00
16 80. 00 6400. 00 35.00 2800. 00 25.00 2000. 00
17 2, 000. 00 28000. 00 500. 00 7000. 00 2, 600. 00 36400. 00
18 45, 000. 00 45000. 00 180, 000. 00 180000. 00 190, 000. 00 190000. 00
19 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
20 1, 500. 00 49500. 00 1, 400. 00 46200. 00 5, 000. 00 165000. 00
21 100. 00 23600. 00 200. 00 47200. 00 50. 00 11800. 00
22 11, 000. 00 1100. 00 5, 000. 00 500. 00 30, 000. 00 3000. 00
23 800. 00 61600. 00 600. 00 46200. 00 1, 500. 00 115500. 00
24 845. 00 16900. 00 600. 00 12000. 00 1, 500. 00 30000. 00
25 400. 00 44000. 00 150. 00 16500. 00 450. 00 49500. 00
26 400. 00 69200. 00 175. 00 30275. 00 450. 00 77850. 00
27 10. 00 5340. 00 5. 00 2670. 00 10. 00 5340. 00
28 27.50 2117.50 25.00 1925. 00 25.00 1925. 00
29 1, 500. 00 16500. 00 1, 200. 00 13200. 00 1, 100. 00 12100. 00
30 12.00 45744. 00 6. 00 22872.00 15. 00 57180. 00
31 300. 00 19500. 00 250. 00 16250. 00 1, 100. 00 71500. 00
32 9.00 5220. 00 9.00 5220. 00 8.00 4640. 00
33 16. 50 1056. 00 20. 00 1280. 00 15. 00 960. 00
34 16. 50 1452. 00 20. 00 1760. 00 15. 00 1320. 00
35 65, 000. 00 65000. 00 85, 000. 00 85000. 00 90, 000. 00 90000. 00
TOT 699, 960. 50 721,512. 00 1,176, 905. 00




